



Tender Reference	Date of Council Award	Date Tender Closed	Successful Tenderer	Contract Details	Contract Amount (Inc GST)	Contract Period
21-047 Design for Koo Wee Rup Bowls Club - Proposed Pavilion	9/09/2021	19/08/2021	Kats Architecture Pty Ltd	Architectural services for the proposed new build Koo Wee Rup Bowls Club Pavilion project	\$ 213,059.00	As per design schedule
21-045 Construction of Crichton Rd & Princess Ave, Emerald	7/10/2021	14/09/2021	Jotomex Civil Contracting	Sealing the Hills project, Construction of Crichton Rd & Princess Ave, Emerald	\$ 820,326.54	As per works schedule
21-029 Design & Construct - Koo Wee Rup Skate Park	7/09/2021	3/08/2021	Grind Projects Pty Ltd	Design and construction for the Cochrane Park skate facility, Koo Wee Rup	\$ 308,000.00	As per works schedule
21-041 Public Toilet Projects in Gembrook and Worrell Reserve	23/09/2021	3/08/2021	WC Convenience Management Pty Ltd	Fabrication and installation of modular Public Toilet facilities at Worrell Reserve, Emerald and JAC Russel Park, Gembrook.	\$ 557,010.30	As per works schedule
21-021 - Design Services - Package 18- Christians Catchment - Emerald -Sealing the Hills	27/07/2021	13/04/2021	FMG Engineering	Design Services for Package 18- Christians Catchment - Emerald, part of the Sealing of the Dandenong Ranges and Surrounds Project	\$ 84,700.00	As per design schedule
21-013 Design Services - Package 11 – First-Grenville Catchment – Cockatoo – Sealing the Hills	26/07/2021	20/04/2021	Cardno Victoria Pty Ltd	Design Services for Package 11 – First-Grenville Catchment, Cockatoo, part of the Sealing of the Dandenong Ranges and Surrounds Project	\$ 406,709.60	As per design schedule
21-014 Design Services - Package 12- Halcyon-Seaview Catchment – Sealing the Hills	27/07/2021	20/04/2021	Cardno Victoria Pty Ltd	Design Services for Package 12- Halcyon-Seaview Catchment, part of the Sealing of the Dandenong Ranges and Surrounds Project	\$ 324,244.80	As per design schedule
21-017 Design Services - Package 15 - Naughton Catchment - Cockatoo - Sealing the Hills	21/07/2021	13/04/2021	FMG Engineering	Design Services for Package 15 -Naughton Catchment - Cockatoo, part of the Sealing of the Dandenong Ranges and Surrounds Project	\$ 127,160.00	As per design schedule

20-051 Construction of 16 Beaconsfield Emerald Rd Intersection Upgrade, Emerald	30/07/2021	16/06/2021	Jotomex Civil Contracting	Upgrade intersection Beaconsfield-Emerald Rd, Emerald	\$ 579,208.85	As per works schedule
21-012 - Design Services for Package 10 - Station Road Catchment of the Sealing of the Dandenong Ranges and Surrounds Project	27/07/2021	20/04/2021	Creo Consultants Pty Ltd	Design services for Package 10 - Station Road Catchment, part of the Sealing of the Dandenong Ranges and Surrounds Project	\$ 189,200.00	As per design schedule
21-015 - Design Services for Package 13 - Russell - Blackwood Catchment of the Sealing of the Dandenong Ranges and Surrounds Project	27/07/2021	20/04/2021	Paroissien Grant & Associates Pty Ltd	Design Services for Package 13 - Russell - Blackwood Catchment, part of the Sealing of the Dandenong Ranges and Surrounds Project	\$ 177,111.00	As per design schedule
21-020 - Design Services for Package 19 - Stoney Creek Catchment of the Sealing of the Dandenong Ranges and Surrounds Project	27/07/2021	13/04/2021	PROCIVIL Consulting Pty Ltd	Design Services for Package 19 - Stoney Creek Catchment, part of the Sealing of the Dandenong Ranges and Surrounds Project	\$ 163,746.00	As per design schedule
21-016 - Design Services for Package 14 - Red - Boyd Catchment of the Sealing of the Dandenong Ranges and Surrounds Project	26/07/2021	20/04/2021	PROCIVIL Consulting Pty Ltd	Design Services for Package 14 - Red- Boyd Catchment, part of the Sealing of the Dandenong Ranges and Surrounds Project	\$ 195,376.50	As per design schedule
21-018 - Design Services for Package 16 - Woodlands Catchment of the Sealing of the Dandenong Ranges and Surrounds Project	21/07/2021	13/04/2021	Creo Consultants Pty Ltd	Design Services for Package 16 - Woodlands Catchment, part of the Sealing of the Dandenong Ranges and Surrounds Project	\$ 129,415.00	As per design schedule
21-019 - Design Services for Package 17 - Old Gembrook Catchment of the Sealing of the Dandenong Ranges and Surrounds Project	21/07/2021	13/04/2021	PROCIVIL Consulting Pty Ltd	Design Services for Package 17 - Old Gembrook Catchment, part of the Sealing of the Dandenong Ranges and Surrounds Project	\$ 144,424.50	As per design schedule
21-007 CCTV Supply & Install	16/06/2021	17/02/2021	KTR Electronics Pty Ltd	Supply and Installation of CCTV to 4 locations	\$ 248,473.50	As per works schedule
20-069 Survey & Geotech Services -Sealing of the Dandenong Ranges and Surrounds – Packages 10-19.	21/05/2021	17/02/2021	Taylor's Development Strategists Pty Ltd	Sealing of roads - Dandenong Ranges & Surrounds - packages 10-19 (Cockatoo, Gembrook, Emerald & Upper Beaconsfield)	\$ 693,155.51	As per works schedule
20-059 Public Place Garbage and Recycling Bins Collection Services	15/03/2021	21/12/2020	Selkrig Enterprises Pty Ltd t/a Total Waste Solutions	Public Place Garbage and Recycling Bins Collection Services	Schedule of Rates	5 years with 5 x1 year extension options
20-62 - Redevelopment of Toomuc Recreation Reserve Sports Pavilions	15/02/2021	7/11/2020	2Construct Pty Ltd	Redevelopment of Toomuc Recreational Reserves sports pavilions. Project includes Northern and Southern Pavilions, and the little Athletics/Baseball facilities.	\$ 5,694,620.80	As per works schedule
20-67 Design Consultancy Services - IYU Athletics Pavilion	15/02/2021	1/12/2020	Cohen Leigh Architects	Design and consultancy services for a new Athletics Track and Field facilities for Pakenham Little Athletics Club at IYU Recreation Reserve	\$ 212,454.00	As per design schedule